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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE  |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0001 20-Jun-2002 W22W9K-2112-0682
6. ISSUED BY CODE | DACA27 7. ADMINISTERED BY (If other than item 6) CODE | DACA27

USA ENGINEER DISTRICT, LOUISVILLE CONTRACT ADMINSTRATION BRANCH
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600 DR. MARTIN LUTHER KING PLACE P. 0. BOX 59

ROOM 821 LOUISVILLE KY 40201-0059
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8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X | 9A. AMENDMENT OF SOLICITATION NO.

DACA27-02-B-0007

X | 9B. DATED (SEE ITEM 11)
13-May-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning 1

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN
REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor I:' is not, I:' is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Subject Solicitation No. DACA27-02-B-0007 for Construction of Herrera Hall USARC, Mesa, AZ, is modified as follows:
See attached for changes to solicitation.

All other terms and conditions remain the same.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 20-Jun-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES
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Changes in Section SF 30

A clarification that bidders should go to the web page and view "A11-1.cal" either from the direct link to the
drawing or from the drawing groups "All Project Drawings" or "Architectural". Corrections have already been made
to the web page, SVD/MAXFR Index files (plans and arch), and ZIP file (plans01.zip).

Specifications section 00800
1.14 Warranty of Construction (1994) Alternate 1 (APR 1984) FAR 52.246-211

Numbering in this paragraph refers to paragraph “19”. It should be “14”

1.19 Replace 450 Sq. Ft. with 41.81 sq. Meters.

1.27 Replace 6 Feet with 1829 mm, Replace 42 inches with 1067 mm, Replace 35 feet with 10668 mm. Replace
sentence “Prior to commencement of work in elevated work areas, the Contractor shall submit drawings all
provisions of his positive protection system including, but not limited to, all details of guard rails.” With the
sentence “Prior to commencement of work in elevated work areas, the Contractor shall submit drawings
depicting all provisions of his positive protection system including, but not limited to, all details of guard
rails.”

The Red Zone Meeting

The Red Zone Meeting is for the smooth close-out of the Construction Contract for both timely physical as well as
fiscal close-out of the project. It is a meeting that is held about 60 days before the anticipated Beneficial Occupancy
Date(BOD) at or near the project site. The whole Project Delivery Team(PDT) meets to discuss the close-out
process, to build a schedule of events and assign responsibilities for actions necessary to produce a timely project
close-out. The Project Delivery Team includes the subcontractors. Below is the Red Zone Meeting Checklist.

SAMPLE
Red Zone Meeting Checklist
Date:

Contract No.

Description / Location

Contractor

Contracting Officer

Action Completion Milestone N

Inspections

Fire

Safety

Pre-final

Mechanical Test & Balance

Commissioning

Landscaping Complete
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Beneficial Occupancy Date (BOD)

Furniture Installation

Comm Installation

As-Built Contract Drawings

Provide all O&M manuals, tools, shop drawings,
spare parts, etc. provided to customer

Provide Warranty documents to Customer

Contract completion

Final Inspection

User move-in

DD Form 1354, Transfer of Real Property
completed & signed

Ribbon cutting

DD Form 2626 - Construction Contractor
Performance Evaluation

DD Form 2631 — A-E Performance Rated after
Construction

Final Payment Completed

Release of Claims

Return of Unobligated Funds

Move Project from CIP to General Ledger

Financial completion




